W E S T I N G H O U S E ELECTRIC CORPORÁTION

Box from IN

FRIENDSHIP INTERNATIONAL AIRPORT BALTIMORE 27, MD.

3 February 1956

STAT

Subject: Proposal AAN-40037-C Revision 1 Dated 21 December 1955; Letter Contract FL-3011

Dear George:

Since the submission of contractor's quotation for the subject program, dated 22 December 1955, the scope of work has changed. This letter therefore supersedes contractor's letter of 22 December 1955, this subject, and modifies contractor's proposal AAN-40037-C Revision 1, dated 21 December 1955 as follows:

Items of Work

- Item 1 Three (3) Single Channel Radar Mapping Systems in accordance with Appendix "A" of Proposal AAN-40037-C Revision 1 dated 21 December 1955.
- Item 2 One (1) Single Channel Radar Mapping System Less Antennas similar to Item 1 except design modified to provide low altitude operation.
- Item 4 One (1) Radar Mapping System Bench Test Set for Item 2 above.
- Item 5 One (1) Set Maintenance Tools and Test Equipment per Appendix "B" of Proposal AAN-40037-C Revision 1 dated December 21, 1955.
- Item 6 One (1) Set Spare Parts per Appendix "C" of Proposal AAN-40037-C Revision 1, dated December 21, 1955.

COMPARTMENTED RATIO

STAT

The suggested contract schedule and general provisions previously submitted are still applicable.

For the program proposed, Westinghouse submitted a fixed price quotation subject to redetermination as set forth in the proposed contract clauses of \$1,080,455 which includes \$69,604 profit based on 7% of estimated cost. By item, this quotation is comprised as follows:

ITEM	PROFIT	PRICE INCLUDING PROFIT
1	\$ 38 , 545	\$589,187
2	5 , 244	80,163
3	4,977	76,080
4	4,976	76,068
5	3,571	54,583
6	12,291	204,374 1,080,435

Three (3) copies of cost analysis sheets supporting this quotation are attached.

DELIVERY

ITEM	SCHEDULE
1	l in May 1956 l in June 1956 l in July 1956
2	November 1956
3	August 1956
ц	November 1956
5	May 1956
6	May 1956

Quotation and delivery of the antenna for the system to be delivered under Item 2 will be submitted later when the design parameters are more firmly established.

- 3 -

The Spare Parts List, Appendix "C" to the technical proposal is a partial list of the items required for support of the equipment. As the design progresses, this list will be supplemented to include the remaining items and also spare parts items required for the test equipment. Upon submission of the supplemental list, a separate quotation of price and delivery for the additional spare parts will be submitted.

It is understood that additional engineering, liaison and maintenance services will be required after equipment delivery and will be negotiated later.

Very truly yours,
Sales Engineering
Air Arm Division

STAT

COST ANALYSISS ROLL COST ANALYSISS

2 Entire Contract Item No. 1	M-40037-C Rev. 1
•	
3. X G.O. or Neg. No. Contract No	Supersedes Dec.21,1956 Quote
COST AMAIXSIS A Direct Cost Engineering Material (1) Direct Material (Factory)	Dollar Ameunt 17,800 \$ 228,296
Factory (2) Madel Shop Labor 10,322 Hrs. @ 2.17	22,399
(3) Factory Shop Overhead (168.3% of Item 2)	37,698
(4) Engineering Labor 28,670 3.10	88,877 /
(5) Engineering Overhead (75.7% of Item 4)	67,280 /
(6) Drafting Lebor 9370 @ 2.35	22,020
(7) Drafting Overhead (75.7.5 of Item 6)	16,669
(8) Other Items of Direct Cost (Specify)	
(9) Subtotal - Items of Direct Cost	501,039 /
3. General and Administrative Expense	
(<u>9.9</u> % of Item A (9)	49,603
C. Estimated Cost	550,642
). Washington (000000000000000000000000000000000000	38,545
. Other Contract Performance Cost Profit	
Total Estimated Cost, including Plant Par	589,187

COST VHVIX:333

70 0 0 70 7 11 7 0	100 G 10 6 6 G 40 6

	RAL - This analysis includes:		rintion one (1) bingle channel r Mapping Set less Antenna for Mititude Operation
	Estimated cost for bid		
	Entire Contract Item No.		
1	G.O. or Neg. No Contra	at No.	
			Supersedes Dec. 21,1955 Quot
	COST ANAIXBI	<u>s</u>	via
	Diroct Cost Engineering Material		Dollar Amount
	(1) Direct Material (Factory)	\$	
	Factory (2) Madel Shop Labor 1551 Hrs. @ 2.16		3,350
	Factory (3) Nodel Shop Overhead (168.3% of Item 2)		5,638
•	(h) Engineering Labor 1000 Hrs. @ 3.35		3,350
	(5) Engineering Overhead (75.7% of Item 4)	•	2,536
	(6) Drafting Labor		
	(7) Drafting Overhead (S of Item 6)		
•	(8) Other Items of Direct Cost (Specify)		***************************************
	(9) Subtotal - Itoms of Direct Cost	8	68,170
•	General and Administrative Expense		
	(9.9 % of Item A (9)		6,749
•	EstimatedCost		74,919
	Renatorate (Coccocces Company) Profit		5,244
,	Other Contract Performance Cost	7 - 0	
	profit Total Estimated Cost, including Passarp	Pb · A	80,163

COST ANALYSINS

Pales.				
RECOVER	********	ECLIFIC	The second	CHI
		90		
			_	

CEI	ERAL - This analysis includes:	Descrip	tion Bench Test Set For Ites
1.	X Estimated cost for bid	******	n an an an ann an an an an an an an an a
2.	Entire Contract It	ion No. 3	·
3.	X G.O. or Meg. No.	Contract No. F	1-3011 Bid Date 2/6/56
			Supersedes Dec. 21, 1955 Que
	COST A	Maixe is	
A	Direct Cost		Dollar Amount
	(1) Direct Material Factory	8 _	52,238
	(2) Model Shop Labor 1861 Hrs. @ 2.30 Factory) •••	4,280 /
	(3) Model Shop Overhead (168.3% of It	em 2)	7,203
	(h) Engineering Labor 200 Hrs. @ 3.3	35 [°]	670
	(5) Engineering Overhead (75.7% of I	tom 4)	507
	(6) Drafting Lebor		
	(7) Drafting Overhead (S of Item	6)	
	(8) Other Items of Direct Cost (Speci	(y)	
	(9) Subtotal - Items of Direct Cost	8_	64,698
B.	General and Administrative Expense	<u></u>	
	(9.9 % of Item A (9)		6,405
C.	Estimated Cost	. 	71,103
D.	Property Profi	.t	4,977
E.	Other Contract Performance Cost		
	Total Estimated Cost, including 20	rofit modelose (par	76,080
ON	is to certify that the information con a the records and books of this Company such books and records), and to the best expenses shown hereon are correctly sta	(or if covering of our knowledge)	o a hid antiduada da lasti
Date	February 7, 1956	Bj	STAT
	Sanitized Copy Approved for Release 2011/08/0	 09 : CIA-RDP89B0	onumber.Sales Dept.

COST ANALYSIS

ζμ.	MERAL - This analysis includes:	neserrh	cron D	ench Test Set for
1.	Estimated cost for bid	Item	2.	
2.	Entire Contract Item No.	4		
3.	Contrac	t No.FL	-3011	Did Date Feb.6,1956
			Superse	les Dec.21.1955 Quote
ı	Direct Cost Cost			
•			1 12-	* <u>.</u>
	(1) Direct Material Factory	8	52,03	8 /
	(2) Madel Shop Labor 1859 Hrs. @ 2.30 Factory	-	4,27	1 6
	(3) Madel Shop Overhead (168.3 of Item 2)		7,19	7
	(h) Engineering Labor 200 Hrs. @ 3.35	-	. 67	' 0
	(5) Engineering Overhead (75.7% of Item 4)		50	7
	(6) Drafting Lebor			
	(7) Drafting Overhead (S of Item 6)			
	·(8) Other Items of Direct Cost (Specify)			
	(9) Subtotal - Items of Direct Cost	8	64,68	8
•	General and Administrative Expense			
	(9.9 % of Itom A (9)		6,40	4
•	Estimated Cost		71,09	2 /
•	The transfer of the transfer Profit		4,97	6
•	Other Contract Performance Cost			
	Total Estimated Cost, including Pinadolles	8	76,06	3
n)	is to certify that the information contained in the records and books of this Company (or if enter books and records), and to the best of our expenses shown hereon are correctly stated.	knowlod knowlod	roport l a bid o go and b	The second state of the second
ato	,			STAT

COST ANALYSIS

CONTRACTOR OF THE OWNER OWNER OF THE OWNER OW

GEMERAL - This analysis includes:	Description One Set of Maintenance Tools and Test Equipment per Append
1. Estimated cost for bid	B of Proposal AAM-40037-C Rev. 1
2 Entire Contract Item	No. 5
3. I G.O. or Neg. No. Con	tract No.FL-3011 Did Dato 2/6/56
	Supersedes Dec. 21,1955 quotation
A Direct Cost	
	Dollar Amount
(1) Direct Material	\$ 27,097
(2) Model Shop Labor 625 @ 2.28	1,425
(3) Model Shop Overhead (75.7 % of Item :	1,079
(4) Engineering Labor 2900 @ 2.81	8,149
(5) Engineering Overhead (_75.7% of Item	4) 6,169
(6) Drafting Labor 600 @ 2.37	1,422
(7) Drafting Overhead (75.7.5 of Item 6)	1,076
(8) Other Items of Direct Cost (Specity)	
(9) Subtotal - Items of Direct Cost	46,417
B. General and Administrative Expense	
(<u>9.9</u> % of Itom A (9)	4,595
C. Estimated Cost	51,012/
D. Bundeline Coccoccocche Common Profit	3,571
E. Other Contract Performance Cost	
Total Estimated Cost, including Profi	t 54,583
This is to certify that the information contains from the records and books of this Company (or on such books and records), and to the best of and expenses shown hereon are correctly stated.	ir covering a bid estimate, is based
	WESTINGHOUSE ELECTRIC CORPORATION
Dato February 7, 1956	By
Sanitized Copy Approved for Release 2011/08/09	Sales Dent,

COST AHAIX::13

CONT. PANG. PANGO. MINE SEMESTRATES

	Entire Contract Item No. Contract		
	•		ersedes Dec. 21, 1955 Quotation
A	Direct Cost Cost		Dollar Amount
	(1) Diroct Material	\$	126,900
	Factory (2) Madeil Shop Labor 5914 @1.87	1	11,059 /
	(3) Model Shop Overhead (168.3% of Item 2)		18,612
	(h) Engineering Labor 575 @ 3.16		1,427
	(5) Engineering Overhead (75.7% of Item 4)		1,375
	(6) Drafting Labor		
-	(7) Drafting Overhead (5 of Item 6)		
	·(8) Other Items of Direct Cost (Specity)	•	
	(9) Subtotal - Itoms of Direct Cost	8 _	159,763
в.	Conoral and Administrative Expense		
	(<u>9.9</u> % of Item A (9)		15,816
C.	Estimated Cest	, -	175,579
D.	ECONOMICO COCCOCCOS DESCRIPTION Profit	=	12,291
E.	Other Contract Performance Cost Packing & Pack	aging	16,504
	(9.4%) of estimated Co Total Estimated Cost, including Phone Profit	st. =	204,374
DW)1	is to certify that the information contained in the records and books of this Company (or if exuch books and records), and to the best of our expenses shown hereon are correctly stated.	8048 104 (no a hid antimata da sa

Dy

Sanitized Copy Approved for Release 2011/08/09 : CIA-RDP89B00487R000300570007-4

February 7, 1956

STAT